((Specifier leave this line)) SBBC Design & Material Standards, January 01, 2010 Edition)

SECTION 01110 (01 11 00)
SUMMARY OF WORK

************************************************************************************************************************

EDIT ENTIRE DESIGN AND MATERIAL STANDARDS TO SUIT PROJECT REQUIREMENTS; MODIFY ASNECESSARY.  DELETE ITEMS THAT ARE NOT APPLICABLE.

“NOTES TO SPECIFIER” INDICATES ACTION IS REQUIRED; EDIT/SELECT/ADD/DELETE TO SUIT PROJECT REQUIREMENTS.  INFORMATION BETWEEN BRACKETS [ ] SHALL BE PROVIDED AS APPLICABLE.

************************************************************************************************************************

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Project Description and Location.

B. Work by Owner.

C. Owner Supplied Products.

D. Contractor Use of Site and Premises.

E. Future Work.

F. Work Sequence.
G. Owner Occupancy.

H. Utility Sources.
1.2 PROJECT DESCRIPTION AND LOCATION

*****************************************************************************************************************
NOTE TO SPECIFIER:  Fill-in the following blanks.

*****************************************************************************************************************
A. Work of this Contract comprises general construction of __________________________.
B. Project site is located at the following address:

1. Facility Name:  __________________________________________________.
2. Facility Address:  ________________________________________________.
1.3 RELATED SECTIONS

A. Other Divisions and sections relating to this section include, but are not limited to:

1. Bidding Requirements, Contract Forms, and Contract Conditions.

2. Division 1 General Requirements sections.

3. LEED level of certification or LEED Requirements Without Certification:  Refer to Section 01352-LEED Requirements.
4. Specification Divisions 2 through 16 including all sections.
1.4 CONTRACT DESCRIPTION

*****************************************************************************************************************

NOTE TO SPECIFIER:  Fill-in the following blank.


****************************************************************************************************************
A. Type of Contract:  ____________________________________________.
1.5 WORK BY OWNER

A. The Owner will conduct operations using his own forces, separate contractors, and/or municipal work forces to construct site improvements adjacent to and on this project site.

B. Cooperate and facilitate Owner's operations:  Do not limit access to project site.

C. Coordinate with Project Consultant concerning scheduling, scope, and duration of Owner's operations.


****************************************************************************************************************

NOTE TO SPECIFIER:  Select from the following and Fill-in the following blanks.


****************************************************************************************************************
D. Items noted NIC (Not in Contract), [movable cabinets,] [furnishings,] [minor equipment,] [and] [________] will be supplied and installed by Owner [beginning] [before] [after] [________].

E. Owner will remove and retain possession of the following items before start of work:

1. [________].

2. [________].

3. [________].

F. Contractor will remove and Owner will take possession of the following items prior to start of work:

1. [________].

2. [________].

3. [________].
1.6 OWNER SUPPLIED PRODUCTS
A. Owner's Responsibilities:

1. Arrange for and deliver Owner reviewed Shop Drawings, Product Data, and Samples, to Contractor.

2. Arrange and pay for product delivery to site.

3. On delivery, inspect products jointly with Contractor. 

4. Submit claims for transportation damage and replace damaged, defective, or deficient items.

5. Arrange for manufacturers' warranties, inspections, and service.

B. Contractor’s Responsibilities:

1. Review Owner reviewed Shop Drawings, Product Data, and Samples.

2. Receive and unload products at site; inspect for completeness or damage jointly with Owner.

3. Handle, store, install and finish Products.

4. Designating all delivery dates of Owner’s furnished items in the Contractor’s Construction Schedule, including receiving, unloading, handling, storing (as may be required), unpacking, assembling and installing (as required by this document) of all Owner’s furnished items at the site, including removal from site of all packing materials and debris.  

5. Provide necessary support systems and personnel to receive Owner’s furniture and equipment, as well as making all necessary mechanical and electrical connections.

6. The Contractor shall be fully responsible for securing and protecting all Owner-furnished items from damage, including damage from exposure to the elements, and to repair and/or replace items damaged as a result of the Contractor’s operations.

C. Products supplied to site and installed by Owner:


****************************************************************************************************************

NOTE TO SPECIFIER:  Fill-in the following blanks.


****************************************************************************************************************
1. As noted in the Education Specifications or Design Criteria.

2. [_____].

3. [_____].

D. Items supplied by Owner for installation by Contractor:

1. As noted in the Education Specifications, Design Criteria or Design & Material Standards.

2. [_____].

3. [_____].

1.7 CONTRACTORS USE OF SITE AND PREMISES

A. Limit use of site and premises to allow:

1. Owner occupancy.

2. Use of designated site areas, sidewalks, and adjacent playground areas by public for school functions.

B. Construction Operations:
1. A designated area on the site shall be provided for the Contractor. This area requires confirmation, approval and acceptance by the Owner and the Project Consultant as to its location, access, perimeter, size and use on the Site.

2. Schedule deliveries so as to minimize space and time requirements for storage of materials and equipment on site.
3. The sequence of delivery and storage of materials shall comply with the limits of the designated and approved on-site area.

4. The Contractor shall be fully responsible for securing and maintaining this area in a clean, organized and workmanlike manner at all times.

5. During the all phases of work on the project, the Contractor shall remove any and all excess materials and debris from the site after the completion of each and every sequence of the work and-or phase of construction.

6. In existing areas of remodeling/renovations remove debris and clean areas of the building and project site containing construction materials, debris, and spills on a daily basis to the satisfaction of the Board.  Dispose using covered rubbish containers.

7. Upon completion of the Project, but prior to Substantial Completion, the Contractor shall repair, refurbish and return all designated areas to their contract required final conditions.

8. Do not disrupt classroom activities:  Schedule work involving loud equipment operation, access to occupied classrooms, or other disruptive or hazardous activities for times during which classes are not in session.
9. School Buildings, including classroom areas, administrative areas, restrooms, cafeterias, gymnasiums, building common areas, playgrounds, walkways, courtyards and other building areas are off limits to contractor personnel except as immediately necessary for the performance of the Work.

10. Do not interact with students, faculty or staff.

11. Do not utilize radios, cellular telephones or paging devices within student occupied spaces.

12. Maintain all exterior areas locations in clean and usable condition.  Keep tools, equipment, material, rubbish, and other Work related items out of student areas.

****************************************************************************************************************


NOTE TO SPECIFIER:  Fill-in the following blanks.


****************************************************************************************************************
13. Emergency Building Exits During Construction:

(a) Maintain egress widths to exits.

(b) Limited to [________].] [________.]

14. Administer allocation of available space equitably among entities needing both access and space so as to produce the best overall efficiency in performance of the total Work of the Project.

15. At existing facilities, schedule arrival times of workforce and deliveries to minimize conflict with arriving students, faculty and staff.

C. Time Restrictions for Performing Work:

1. Regular Working Hours:  Comply with local requirements, ordinances, noise restrictions and coordinate with SBBC PM for scheduling activities.

2. After Hours and Weekend Work:  Coordinate with SBBC PM for scheduling activities.

3. Schedule hazardous operations for times during which students and school staff shall not be present.

4. School Activity:


Hours:

Construction Activity Limitations:
(a) Classes in Session

8 am-2:30 pm
No construction in building interiors.


****************************************************************************************************************
NOTE TO SPECIFIER:  Fill-in the following blanks.


****************************************************************************************************************
5. Time Restrictions for Performing [Interior] [Exterior] work: [________].
6. Utility Outages and shutdown: [________]

1.8 FUTURE WORK


****************************************************************************************************************

NOTE TO SPECIFIER:  Fill-in the following blanks.


****************************************************************************************************************
A. Project is designed for future [________].

B. Provide [________] for future installation of [________].
1.9 WORK SEQUENCE

****************************************************************************************************************

NOTE TO SPECIFIER:  Select from the following and Fill-in the following blanks.


****************************************************************************************************************
A. Construct Work in [stages][phases] [to accommodate Owner's occupancy requirements] [________] during the construction period, coordinate construction schedule and operations with [Owner:] [Project Consultant:]

1. [Stage] [Phase] 1:  [________].

2. [Stage] [Phase] 2:  [________].

3. [Stage] [Phase] 3:  [________].

1.10 OWNER OCCUPANCY

A. The Owner will occupy the site and premises during entire period of construction for the conduct of normal operations.

B. Cooperate with Owner to minimize conflict, and to facilitate Owner's operations.

C. Schedule the Work to accommodate this requirement.

1.11 UTILITY SOURCES


****************************************************************************************************************



NOTE TO SPECIFIER:  Provide the following information:

****************************************************************************************************************
A. The following utility companies will be providing principal utility services to the Project Site:

	
	Utility
	Service Provider
	Contact

	1.
	Electrical:
	     
	     

	2.
	Water:
	     
	     

	3.
	Sanitary Sewer:
	     
	     

	4.
	Storm Drainage:
	     
	     

	5.
	Telecommunications:
	     
	     


B. Coordinate utility connections, service provisions and related Work.

PART 1 PRODUCTS-Not Used

PART 1 EXECUTION-Not Used
END OF SECTION
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