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SECTION 01710 (01 71 00)
EXAMINATION

GENERAL

1.1 SECTION INCLUDES

A. Inspection of Conditions.

B. Acceptance of Conditions.

C. Existing Conditions.

D. Pre-Moving Conference.

E. Schedule of Furniture Moving.

1.2 RELATED DOCUMENTS 

A. Section 01110-Summary of Work.

B. Section 01310-Project Management and Coordination.

C. Section 01430-Quality Assurance.

D. Section 01450-Quality Control.

E. Section 01720-Preparation.

1.3 DEFINITIONS

A. Furniture (or furnishings):  Includes all classroom and administrative area desks, tables, chairs, and other "furniture" and also includes non-fixed equipment, instructional aids, books, toys, and other miscellaneous items not removed prior to this Work by the Owner.

1.4 INSPECTION OF CONDITIONS

A. Require the Installer of each major component to inspect both the substrate and conditions to perform the Work.

B. Shall not proceed until unsatisfactory conditions have been corrected in a manner acceptable to the Owner.

C. Inspect materials or equipment immediately upon delivery and again prior to installation.  Reject damaged and defective items.

D. Recheck and Verify:

1. Specific conditions and requirements described in individual specification sections and on the drawings.

2. Measurements and dimensions, before starting each installation.

3. Existing site conditions and substrate surfaces are acceptable for subsequent Work.

4. Existing substrate is capable of structural attachment of new Work being applied or attached.

5. Utility services, including any required electrical, plumbing and other fixtures, components or service connections, are available, have the correct characteristics for the Work, and are in the correct location.

1.5 ACCEPTANCE OF CONDITIONS

A. Beginning Work means acceptance of existing conditions and substrates.

1.6 EXISTING CONDITIONS

A. Conditions existing at the time of Bidder’s inspection will be maintained by Owner insofar as practicable.  

B. Variations within structure may occur by Owner's removal and salvage operations prior to start of the Work.

C. The Owner will not make extraordinary efforts to protect structures to be demolished from weather and other natural or manmade effects that might cause decay or decline in the condition of the structures over time.

D. Notify Project Consultant to coordinate Owner’s removal of furnishings, equipment or other items remaining in the area of the Work as discovered by the Contractor.

1. Protect as necessary until Owner’s removal.

2. Remove, store and protect as instructed by the Project Consultant.

1.7 PRE-MOVING CONFERENCE

A. If the Contract Documents require moving furniture, furnishings or other items: Convene a pre-moving conference one week prior to commencing work of this Section or as necessary to conform to the sequence and Owner occupancy requirements specified in Section 01110-Summary of Work.

1. Conform to the requirements for meetings specified in Section 01310-Project Management and Coordination.

2. Require attendance by the Contractor, Project Consultant, the Facilities Project Manager, the School Principal, and the School Head Custodian.

3. Discuss method of predetermining damage to existing structure and furniture; coordinate furniture storage locations, inventory methods, and staging furniture moves to facilitate Owner's operations and Work required by other sections.

(a) Furniture Storage Outdoors:  Not allowed.

(b) Furniture storage in areas used for paint storage or for other construction materials:  Not allowed.

4. Review requirements for the Owner to secure or remove any salvageable or valuable items from spaces affected by the Work. 

5. Note any special equipment requiring specific disconnection and storage (such as computers, and other electronic equipment).  Coordinate schedule for Owner's removal of such equipment.

6. Conduct pre-move inspection and inventory:

(a) Conduct pre-move inspection of entire project location with Project Consultant and school based personnel assigned by the School Principal.

(b) Note any damage to existing structure and furniture.

(c) Tag or identify furniture to be removed from school spaces to facilitate return of furniture to original placement.

(d) Maintain inventory control sheets listing tag numbers, description and condition of each item to be moved.

(1) Ensure comprehensive listing of items.

(2) Utilize to maintain inventory control during all movement and storage activities.

(3) Provide copies to the School Principal and the Project Consultant.

(e) Note any items that shall be secured or removed from Work affected spaces.  Project Consultant will coordinate with School Principal concerning spaces that are not ready for Contractor's work.

PRODUCTS-Not Used

EXECUTION

1.8 SCHEDULE OF FURNITURE MOVING

1.9 Contractor shall fill in the following documentation relative to furniture to be moved.

	1.10 Room Number:
	1.11 Room Name:
	1.12 Description of Required Move:

	1.13 A.
	1.14 
	1.15 

	1.16 B.
	1.17 
	1.18 

	1.19 C.
	1.20 
	1.21 

	1.22 D.
	1.23 
	1.24 
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