

Project Manual

Table of Contents

BOLD ITALICS INDICATES DOCUMENT REQUIRES INPUTS AND/OR CHECKING BY CONTRACTS DEPT

*** INDICATES REQUIRES INPUT FROM PM AND/OR PROJECT CONSULTANT**

Document Number	Document Title	Number of Pages
* 00001	<i>Project Title Page</i>	<i>1</i>
* 00002	<i>Project Directory</i>	<i>1</i>
* 00006	Professional Seals Page	2
00007	Davis Bacon Act Notice	1
00008	Prequalification of Contractors Notice	1
00009	Background Screening of Contractual Personnel	1
00010	<i>Table of Contents</i>	<i>4</i>
00015	<i>List of Drawings</i>	<i>1</i>
00020	<i>List of Schedules</i>	<i>1</i>
00101	<i>Advertisement for Bids</i>	<i>2</i>
00200	<i>Instructions to Bidders</i>	<i>21</i>
00215	<i>Application for Bidding Documents</i>	<i>1</i>
00220	<i>Bidder's Request for Information</i>	<i>1</i>
00225	<i>Bidder's Substitution Request</i>	<i>2</i>
* 00300	Information Available to Bidders	3
* 00410	Bid Form	4
00420	Bid Security Form	2
00425	Certificate of Intent	1
00433	Subcontractors List	2
* 00435	Schedule of Values	6
* 00436	Schedule of Unit Prices	1
00455	Background Screening of Contractual Personnel	2
00457	Drug-Free Workplace Certification	2
00460	Trench Act Compliance Statement	1
* 00465	M/WBE Program Requirements	9
00470	Letter of Intent: M/WBE Subcontractor Participation	1
00475	Summary: M/WBE Subcontractors Participating	1
00480	Unavailability Certification: M/WBE Subcontractor Participation	1
00485	Monthly M/WBE Subcontractor Utilization Report	1

00505	Notice of Intent to Award	3
00510	Notice of Award	2
* 00520	Agreement Form	9
* 00550	Notice to Proceed	2
00600	Performance Bond Form	3
00610	Payment Bond Form	1
00620	Subcontractor's Performance Bond	4
00625	Subcontractor's Payment Bond	4
00640	General Release and Full Release of Lien	2
00700	General Conditions of the Contract	42
* 00800	Supplementary Conditions of the Contract	1
* 00910	Addenda	NA

**THESE SECTIONS ARE INCLUDED AT THE PM
AND/OR PROJECT CONSULTANT'S DISCRETION**

Division 1 -- General Requirements		
* 01110	Summary of Work	5
* 01230	Alternates	2
01250	Contract Modification Procedures	8
* 01250a	Proposal Request	1
* 01250b	Change Order Request (Proposal)	1
* 01250c	Proposal Worksheet Detail	1
* 01250d	Proposal Worksheet Summary	1
* 01250e	Construction Change Directive	1
* 01250f	Project Consultant's Supplemental Instructions	1
* 01250g	OEF Form 425, Change Order	1
* 01270	Unit Prices	3
01290	Payment Procedures	3
* 01290a	Application for Payment	3
01295	Direct Owner Purchasing Program	4
01310	Project Management and Coordination	10
* 01310a	Contractor's Request for Interpretation	1
01320	Construction Progress Documentation	15
* 01320a	Weekly Progress Report	1
* 01320b	Periodic Observation Report	1
* 01320c	Non-Conforming Work Notice	1
* 01330	Submittal Procedures	9
* 01330a	Transmittal Form	1
01350	Special Procedures	6
01410	Regulatory Requirements	6
01420	References	36
01430	Quality Assurance	7
01450	Quality Control	11
* 01510	Temporary Utilities	8
01520	Construction Facilities	7
* 01530	Temporary Construction	1
01540	Construction Aids	2

01550	Vehicular Access and Parking	4
01560	Temporary Barriers and Enclosures	13
01570	Temporary Controls	3
01580	Project Identification	3
01610	Basic Product Requirements	5
01620	Product Options	3
01630	Product Substitution Procedures	4
* 01630a	Contractor's Substitution Request	2
01663	Product Delivery, Storage and Handling Requirements	3
01710	Examination	4
01720	Preparation	8
01730	Execution	11
01740	Cleaning	5
01750	Starting and Adjusting	3
01760	Protection of Installed Construction	3
01770	Closeout Procedures	9
* 01770a	Contractor's Request for Substantial Completion Inspection	1
* 01770b	Consultant's Notification of Readiness for Substantial Completion Inspection	1
* 01770c	SF 727: Substantial Completion Inspection	1
* 01770d	SF 728: Substantial Completion Punch List	1
* 01770e	Consultant's Letter Establishing Substantial Completion Date	1
* 01770f	Contractor's Request for Final Completion Inspection	1
* 01770g	Consultant's Notification of Readiness for Final Completion Inspection	1
* 01770h	Consultant's Letter Establishing Final Completion Date	1
01780	Closeout Submittals	22
01810	Commissioning	8
01820	Demonstration and Training	3
01830	Operation and Maintenance	1
01890	Reconstruction	1
01900	Facility Decommissioning	10

Division 2 -- Site Construction

*

Division 3 -- Concrete

*

Division 4 -- Masonry

*

Division 5 -- Metals

*

Division 6 -- Wood & Plastics

*

Division 7 -- Thermal & Moisture Protection

*

Division 8 -- Doors & Windows

*

Division 9 -- Finishes

*

Division 10 -- Specialties

*

Division 11 -- Equipment

*

Division 12 -- Furnishings

*

Division 13 -- Special Construction

*

Division 14 -- Conveying Systems

*

Division 15 -- Mechanical

*

Division 16 -- Electrical

*