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The School Board of Broward County, Florida


Supply Management & Logistics Department


7720 W. Oakland Park Blvd., Suite 323


        Sunrise, Florida 33351                  
(754) 321-0505
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Document 00225:  Bidder’s Substitution Request

	To:
 FILLIN  \* MERGEFORMAT 
	Construction Purchasing Agent

Supply Management & Logistics Department

7720 W. Oakland Park Blvd.
Suite 323

Sunrise, Florida 33351
	Request No.:
	     
	Date: 
	     

	

	Fax: 754-321-0534
	
	
	
	

	Project No. &

Location No:
	     
	
	
	
	

	Project Title:
	     
	(One Substitution request per form)
	
	
	

	Facility Name:
	     
	
	
	
	


We hereby submit for your consideration the following product instead of the specified item for the project identified above:

Specification Section:      
Paragraph:      
Specified Item:      


Drawing Sheet Number(s):
     
Detail, Plan or Section Number(s):      


Proposed Substitution:      
	Manufacturer
	Company Name:
     

	Phone:      

	
	Address: 


     

	

	
	City, State, Zip:
     

	

	Local Vendor:
	Company Name:
     
	Phone:      

	Required

Attachments:


	1.
Attach names and addresses of previous projects on which this product was utilized.  Include project owner’s contact and phone number.

2.
Attach complete reason for the proposed substitution.

3.
Attach complete technical data, including applicable laboratory test reports.  Include complete information on changes to drawings and/or specifications which the proposed substitution will require for its proper installation. (Title & Seal by Engineer/Architect If new design required)
4.
Check items submitted with this substitution request:

 FORMCHECKBOX 
 Catalog
 FORMCHECKBOX 
 Drawings 
 FORMCHECKBOX 
 Samples
 FORMCHECKBOX 
 Tests/Reports

 FORMCHECKBOX 
 Other:      
 


Completion of the following information is required:

1.
This substitution will result in a saving or credit to the Owner in the amount of:

	
	
	$

	Written
	
	Figures


	2.
Does the proposed substitution affect dimensions shown on the drawings or other specified clearances?


	Yes  FORMCHECKBOX 
   No  FORMCHECKBOX 


	3.
Will the undersigned pay for changes to the building design, including the costs of all engineering, detailing and other administrative costs caused by requested substitution?


	Yes  FORMCHECKBOX 
   No  FORMCHECKBOX 


	4.
Manufacturer’s guarantees and warranties of the proposed and specified items are:
	 FORMCHECKBOX 

The Same

 FORMCHECKBOX 

Different

If different, attach details.



	5.
What effect does the proposed substitution have on other trades?
	 FORMCHECKBOX 

None

 FORMCHECKBOX 

Effect

Attach details.




The Undersigned states that this substitution request has been fully checked and coordinated with the Bidding Documents, that all information is true and accurate, and that the undersigned shall bear full responsibility for impacts to the design, code changes, coordination, required schedule and costs of the project cause and impacted by this request if approved by the Owner.
	Submitted By:
	
	
	
	

	Company Name & Address:
	
	
	
	Signature



	Phone: 
	
	
	
	Title & Seal by and Engineer/Architect 


                                                                                                                                            If a new design is required

DO NOT WRITE BELOW THIS LINE
FOR OFFICIAL USE ONLY


	For Project Consultant’s Use Only
	For Owner’s Use Only

	 FORMCHECKBOX 
 Recommend Approval
 FORMCHECKBOX 
 Not Recommended

 FORMCHECKBOX 
 See Attached


 FORMCHECKBOX 
 Received Too Late

 
	 FORMCHECKBOX 
 Accepted



 FORMCHECKBOX 
 Accepted as Noted

 FORMCHECKBOX 
 Not Accepted


 FORMCHECKBOX 
 Received Too Late

 

	By: 
 _____________________________________


(Signature)
Date: 
 _____________________________________

	By: 
 _____________________________________


(Signature)
Date: 
 _____________________________________



Distribution:  1. Project Consultant  2. Bidders 3. Project File
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