
DOCUMENT 00300
INFORMATION AVAILABLE TO BIDDERS 

The following information is presented to Bidders either bound within the Project Manual or as a part of the drawings:  

1.
Subsurface Investigation Report
A.
A copy of the following geotechnical report is included with this Document: 

	Report Title:
	     

	Geotechnical Engineer 

or other author:
	     
     
     

	Report Date:
	     


B.
The recommendations and data described within the subsurface investigation report are not a part of the contractual requirements of this project and are reproduced here solely for the information of prospective bidders.  Contractual requirements for earthwork, foundations, and other subsurface work will be found within the technical specifications and drawings relative to this project.

C.
The Subsurface Investigation Report identifies limited properties of below grade conditions and offers recommendations for the Project Consultant's use concerning the design of foundations and other subsurface structures.  The enclosed report and soil boring logs may be reasonably relied on by Bidders but do not represent a warrant or guarantee of subsurface conditions by either the Owner or the Project Consultant.

D.
The Document 00200, Instructions to Bidders requires all Prospective Bidders to visit the project site and acquaint themselves with existing site conditions.  With prior approval and scheduling coordinated by the Project Consultant and approved by the Owner, Bidders may make their own subsurface investigations to further explore subsurface site conditions.  All such investigations undertaken by prospective Bidders shall be at that Bidder's expense and must be conducted prior to the bid opening date established for this project.  No extension of bidding dates will be allowed due to any Bidder's site investigations.

2.
Topographic/Site Survey 
A. A copy of the following topographic/site survey is included within the Bidding Documents: 

	Survey Title:
	

	Surveyor or  other document source:
	

	Survey Date:
	


B.
A site survey of existing conditions can be found within the Drawings.  The site survey is not a part of the contractual requirements of this project and is reproduced here solely for the information of prospective bidders.  The site survey may be reasonably relied on by Bidders but does not represent a warrant or guarantee of subsurface conditions by either the Owner or the Project Consultant.  Document 00200, Instructions to Bidders requires all Prospective Bidders to visit the project site, acquaint themselves with existing site conditions, and draw their own conclusions from the existing conditions.

3.
Preliminary Project Phasing Schedule
A.
The Owner will occupy the school site and premises during entire period of construction for the conduct of normal operations. 

B.
Some activities by the Owner and/or other contractors may take place before, during and after the construction activities described by the Bidding Documents.  

C.
The Owner’s Preliminary Project Phasing Schedule illustrates the Owner’s intended sequence and schedule for those activities which are independent of the construction activities described by the Bidding Documents. 

D.
The Preliminary Project Phasing Schedule is presented as information to Bidders in order to allow Bidder’s to understand the range of the Owner’s activities in regard to the Site.  Bidders may reasonably conclude that those activities of the Owner and/or other contractors as illustrated will be completed according to the schedule provided or otherwise not impact the construction illustrated by the Bidding Documents. 

4.
School District Calendar

A. The School Board of Broward County, Florida’s annual calendar is available for the Bidder’s information and use in determining subsequent construction schedules and their relation to the Owner’s schedule of school operations, holidays, etc. at the following location: www.browardschools.com/calendar/ under School Calendar.
5.
FCAT Testing Schedule
A. A.
The School Board of Broward County, Florida’s FCAT Testing Schedule is available for the Bidder’s information and use in determining subsequent construction schedules and their relation to the Owner’s schedule of school operations, holidays, etc. under School Calendar at the following location: www.browardschools.com/calendar/ 

1.
As-Built Drawings and Specifications
A.
Various “as-built” drawings and specifications from the construction of the original facility or subsequent projects on the project site may be available at the Office of Facilities & Construction.

B.
The “as-built” drawings and specifications may be reasonably relied on by Bidders but do not represent a warrant or guarantee of existing conditions by either the Owner or the Project Consultant.  Document 00200, Instructions to Bidders requires all Prospective Bidders to visit the project site, acquaint themselves with existing site and facility conditions, and draw their own conclusions from those existing conditions.

2.
Asbestos Surveys and/or AHERA Reports
A.
Various asbestos surveys and AHERA reports related to the project site may be available at the Office of Facilities & Construction.

B.
These surveys and reports may be reasonably relied on by Bidders but do not represent a warrant or guarantee of existing conditions (particularly the presence or absence of asbestos or other hazardous materials) by either the Owner or the Project Consultant.  Document 00200, Instructions to Bidders requires all Prospective Bidders to visit the project site, acquaint themselves with existing site and facility conditions, and draw their own conclusions from those existing conditions.

The Owner is utilizing an independent Commissioning Authority to assist in the development of the Bidding and Contract Documents, observe construction activities, and perform pre-functional and functional performance testing, demonstration and training, and other related activities during the construction of this project.  The following documents related to the Commissioning Authority’s activities are provided for the Contractor’ information.
1.
Commissioning Authority’s Commissioning Plan 
a.
Document entitled: 
      

b.
Prepared by: 


      

c.
Dated:  



     
2.
Commissioning Authority’s Test Plan
a.
Document entitled: 
      

b.
Prepared by: 


      

c.
Dated:  
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